

### Exploration Work Planned by OVL

OVL has a number of Operated Exploration blocks in the countries listed below. Exploratory activities in these acreages entail 2D, 3D seismic data acquisition and drilling of exploratory wells wherever committed. Each country has its petroleum regulatory authority, which has certain terms and conditions for contractors being employed to carry out these activities on behalf of the OVL. These terms and conditions listed below. Prospective International contractors/vendors are informed that these terms and conditions are to be adhered to, and are advised to get their firm registered and obtain

S.no	Country	Block	Exploration Phase		Term & Condition for Vendor's
			YEAR	Type of work	
1	Vietnam	Block 127 Block 128	June 2006 to June 2009 June 2006 to June 2009	2 wells 1 well	Bidder's list, Tender document & award recommendation require approval of Petro Vietnam.
2	Myanmar	Block AD-2 Block AD-3 Block AD-9	Dec 2007 to Dec 2009 Dec 2007 to Dec 2009 Dec 2007 to Dec 2009	3D API - 400 Sq. Km	Procure service for work program through International Tender as per procedure approved by MOGE.
3	Libya	Block 81-1 Area 43	Dec 2005 to Dec 2010 April 2007 to April 2012	1 well 2D API – 1000 Lkm, 3D API - 4000 Sq. Km, 1 well.	To be registered in Libya & approved by NOC. Preference for Libyan contractors provided they are competitive in terms of performance, price and availability.
4	Nigeria	OPL 279 OPL 285	Feb 2007 to Feb 2012 Feb 2007 to Feb 2012	3D API - 500 Sq. Km, 1 well 3D API - 500 Sq. Km, 1 well	To be registered in Nigeria and approved by NNPC
5	Brazil	BM-ES-42 BM-S-73	Phase - I expires in March 2012. Phase - I expires in March 2011.	3D API (700 Sq.Km) & 1 well 3D API (170 Sq.Km) & 1 well	Preference to Enterprise with local content.
6	Colombia	Block RC-8 Block RC-10	Nov-2007- Nov 2010 Nov-2007- Nov 2010	2D API (3800 LKM)-Under Tender 2D API (3500 LKM)-Under Tender	Registered branch office. Aware of local Colombia Law.

the necessary approvals for being short listed as an approved vendor.

The above are tentative schedules. As and when the definitive program is finalised; the same shall be made available on this site.

GGM (Exploration)